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GENERAL NOTES:

21318

LMHT Project No.

SEE SHEET P003 FOR ALL GENERAL NOTES.

SEE RISER DIAGRAMS FOR ALL PIPE SIZES NOT SHOWN.

FIELD VERIFY ALL INVERTS BEFORE THE START OF ANY WORK.

SEE FOUNDATION PLANS FOR PIPES THROUGH WALLS AND FOOTING DETAILS.

THIS DRAWING IS THE PROPERTY OF THE
ARCHITECT AND MAY NOT BE REPRODUCED OR
USED WITHOUT HIS WRITTEN PERMISSION

CONSTRUCTION NOTES:
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ROUTE 2” SINK COMPARTMENT DRAIN TO FLOOR SINK. PROVIDE AIR GAP TWICE
THE DIAMETER OF THE DRAIN PIPE. SEE DETAIL 5/P311.

ROUTE EQUIPMENT DRAIN(S) DOWN TO HUB DRAIN. PROVIDE AIR GAP TWICE THE
DIAMETER OF THE DRAIN PIPE.

ROUTE ICE MACHINE DRAIN PIPING INDIRECTLY AT 1/8" PER/FT SLOPE TO TRENCH
DRAIN. TERMINATE WITH AIR GAP TWICE THE DIAMETER OF THE DRAIN PIPING.

TRENCH DRAIN. INSTALL 1/4" BELOW FINISHED FLOOR AND SLOPE SLAB TOWARD
DRAIN AT 1/8" PER FOOT. DRAIN SHALL BE SET LEVEL WITH CONCRETE, 1/4”
BELOW FINISHED FLOOR. ADJUST AS REQUIRED. SEE DETAIL 8/P311.

ROUTE WATER HEATER T&P RELIEF VALVE INDIRECTLY TO FLOOR DRAIN AND
TERMINATE WITH AIR GAP TWICE THE DIAMETER OF THE DRAIN PIPE.

ROUTE WATER FILTER FLUSH SYSTEM DRAIN PIPING DOWN INSIDE WALL AND
DISCHARGE INTO HUB DRAIN. PROVIDE AR GAP TWICE THE DIAMETER OF THE
DRAIN.

NEW FLOOR DRAIN SHALL BE INSTALLED INSTALL 3/8" BELOW FINISH FLOOR. AND
SLOPE SLAB TOWARD DRAIN AT 1/8” PER FOOT. DRAIN SHALL BE SET LEVEL WITH
CONCRETE. SEE DETAIL 9/P311.

THE PLUMBING CONTRACTOR SHALL PROVIDE CAST IRON P—TRAP AND 10’ MINIMUM
OF CAST IRON WASTE PIPING LEADER.

ROUTE SYRUP LINES OVERHEAD, DOWN INSIDE WALL IN A PVC CHASE AND
PENETRATE BELOW EQUIPMENT AND ROUTE TO SODA SYSTEM. COORDINATE WITH
BEVERAGE VENDOR.

ROUTE SYRUP LINES OVERHEAD, DOWN INSIDE S.S. CHASE AND PENETRATE BELOW
EQUIPMENT AND ROUTE TO SODA SYSTEM. COORDINATE WITH BEVERAGE VENDOR.

1" TRAPPED CONDENSATE PIPING FROM COOLER/FREEZER CONDENSING COILS. PROVIDE AND
INSTALL HEAT TRACE TAPE (10 W/LIN. FT.) ON PIPING WITHIN FREEZER. SLEEVE AND SEAL
THRU COOLER/FREEZER WALL AT 12" ABOVE FINISHED GRADE OVER SPLASH BLOCK. TURN
DOWN TO 6” (MIN.) ABOVE GRADE. PROVIDE INSECT/VERMIN SCREEN AT OPEN END OF PIPE.

PC SHALL ATTEMPT TO LOCATE VENT WITHIN 15" OF GREASE TRAP.

ROUTE 1 1/2" SINK COMPARTMENT DRAIN TO FLOOR SINK. PROVIDE AIR GAP
TWICE THE DIAMETER OF THE DRAIN PIPE.

ROUTE 1 1/2" VENT HORZ. INSIDE LOW WALL TO FULL HEIGHT WALL AND ABOVE
CEILING. CONNECT TO BRANCH VENT PIPING

ROUTE 3/4" CONDENSATE PIPING FROM DEHUMIDIFER DOWN INSIDE WALL AND
TERMINATE PIPING OVER EXTERIOR SPLASH BLOCK W/ 2" AIR GAP (MIN.)
INSULATE LINE WITH CLOSED CELL ARMAFLEX. PROVIDE INSECT/VERMIN SCREEN
AT OPEN END OF PIPE.
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IF ANY DISCREPANCIES ARE FOUND ON THE PLANS, THE
PLUMBING CONTRACTOR SHALL BID THE MORE
CONSERVATIVE SPECIFICATION AND CALL ENGINEER FOR
CLARIFICATION.

WHILE EVERY ATTEMPT HAS BEEN MADE IN THE
PREPARATION OF THIS PLAN TO AVOID MISTAKES, THE
DESIGNER AND COMPANY CANNOT GUARANTEE AGAINST
ERROR OR UNFORESEEN FIELD CONDITIONS. THE
CONTRACTOR OR BUILDER MUST CHECK ALL DIMENSIONS,
DETAILS AND REPORT ANY DISCREPANCIES.

Drawn By
JCL

Checked By

SDS

Sheet No.

P11




